

ADDENDUM NO. 01

MAY 4, 2022

KELLY AVENUE INTERSECTIONS PROJECT

ADDENDUM SUMMARY

This Addendum shall be considered as a part of the bid documents for the subject project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original documents, this Addendum shall govern and take precedence.

Contractors are hereby notified that they shall make any necessary adjustments in their proposals on account of this Addendum. It will be construed that each proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

Contractors shall acknowledge receipt of this Addendum in the appropriate space provided on the Proposal.

The following is hereby added and/or amended:

1. QUESTIONS/CLARIFICATIONS PRIOR TO AND DURING PRE-BID MEETING:


- A. **Question 1:** For this project, I see that you want to be done by July 31st. I haven't dealt with this supplier before, but most of them usually are a couple months out. Any chance to delay this to have it done during the winter break?
Answer 1: Unfortunately, no, Winter Break might be a tight timeline to complete all of the improvements for construction. The City would like to continue to anticipate completion of a majority of the improvements by July 31, 2022.
- B. **Question 2:** I wanted to confirm that the radar speed signs are installed on standard sign poles (SI-10). Also, I don't see a spec on the poles/foundation for the RRFB signs.
Answer 2: Yes, the radar speed feedback signs are to be installed on standard sign poles (SI-10). RRFB signs are to be installed on standard sign poles (SI-10) as well.
- C. **Question 3:** Along the crosswalks crossing Kelly Avenue, will there be any improvements to the pavement. The crown of the road looks high, and the slope looks too steep.
Answer 3: There will be no improvements to the street section on Kelly Avenue. The improvements to the roadway are digouts. Those digouts are approximated on the plan set. We would need to work with existing conditions for the crosswalk.
- D. **Question 4:** There might be a supply chain issue with the electrical items for this project. The electrical improvements might not be able to be completed within the allocated 35 working days.
Answer 4: As long as the major improvements to the intersections and the project are completed by then, we will allow an extension of working days to address the supply chain issue. Once electrical materials have been received, the City would like to install those as soon as possible. If electrical work falls into the school semester, the construction working hours will be reduced to adhere to school drop off and pick up times.
- E. **Question 5:** Is there a DBE goal of any kind on this project?
Answer 5: There is no specified requirement for a DBE Goal in the specifications.

Attachments:

Attachment 1 – Pre-Bid Sign-In Sheet

PLEASE NOTE:

1. This Addendum contains a total of 3 pages (including 1 pages of attachments).
2. Bidders are reminded that this Addendum must be noted on the appropriate place in the Proposal Package when they submit their bid, and in doing so the Contractor acknowledges receiving all electronic files and all pages and data included in the files. Failure to acknowledge receipt of the Addendum will result in a non-responsive bid.



Maziar Bozorginia, P.E.
City Engineer

May 4, 2022
Date

End of Addendum No. 01

.....

CITY OF HALF MOON BAY
KELLY AVENUE INTERSECTIONS PROJECT
PRE-BID MEETING SIGN IN SHEET

4/28/2022 at 10:00 AM at Kelly Avenue and Pilarcitos Avenue

Name	Company	Phone	Email
Maziar Bozorginia	City of Half Moon Bay	650-726-8251	mbozorginia@hmbcity.com
Jonathan Woo	City of Half Moon Bay	650-726-8265	jwoo@hmbcity.com
John Kottmeier	Andveini Bros. Inc	650-726-2665	john@andveinibros.com

Making Half Moon Bay the premier place to vivir (live), trabajar (work) and jugar (play)!