



ADDENDUM NO. 01

OCTOBER 26, 2022

REQUEST FOR QUALIFICATIONS (RFQ)

STORMWATER – NPDES AND ANNUAL REPORT SERVICES

ADDENDUM SUMMARY

This Addendum shall be considered as a part of the bid documents for the subject project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original documents, this Addendum shall govern and take precedence.

Contractors are hereby notified that they shall make any necessary adjustments in their proposals on account of this Addendum. It will be construed that each proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

Contractors shall acknowledge receipt of this Addendum in the appropriate space provided on the Proposal.

The following is hereby added and/or amended:

1. QUESTIONS/CLARIFICATIONS:

- A. **Question 1:** Specifically, are you only looking for pricing for annual reports or would you like us to include pricing for other services as well (NOT's, COI's, SWPPP Designs, etc...)?

Answer 1: Please provide a cost estimate based on the Scope of Work described in the Issued RFQ; however, you can provide a cost estimate for other services your firm provides, such as NOT's, COI's, SWPPP Designs, etc. Please separate the cost estimate for NPDES and Annual Report Services between the other services, and clearly show us a cost breakdown of each. Please also refer to Section 7.10 in the Issued RFQ.

PLEASE NOTE:

1. This Addendum contains a total of 2 pages.
2. Proposers are reminded that this Addendum must be noted on the appropriate place in the Proposal Package when they submit their proposal, and in doing so the Contractor acknowledges receiving all electronic files and all pages and data included in the files. Failure to acknowledge receipt of the Addendum will result in a non-responsive bid.

Public Works Department

501 Main Street, Half Moon Bay, CA 94019 650 726 7177 www.hmbcity.com



Maziar Bozorginia
Maziar Bozorginia, P.E.
Interim Public Works Director/City Engineer

October 26, 2022
Date

ADDENDUM ACKNOWLEDGEMENT

**WE HEREBY ACKNOWLEDGE ADDENUM NO. 1 AND HAVE REFLECTED THESE
CHANGES IN OUR PROPOSAL**

Signature of Bidder

End of Addendum No. 01